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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN BERNARDINO
COUNTY NEAR LUDLOW FROM 1.6 km EAST OF CRUCERO ROAD TO 8.0 km WEST OF KELBAKER
ROAD.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions
declared in this addendum are an essential part of the contract.

Bids for this work will be opened on February 22, 2001.  The original bid opening date was previously
postponed indefinitely under Addendum No. 2 dated January 23, 2001.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 105, 111, 159 and 160 are revised.  A half-sized copy of the revised sheets are attached for
substitution for the like-numbered sheets.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND
LIQUIDATED DAMAGES," is revised as attached.

In the Special Provisions, Section 5-1.15, "AREAS FOR CONTRACTOR’S USE," is revised as attached.

In the Special Provisions, Section 10-1.26, "ASPHALT CONCRETE," the following is added after the first
paragraph:

"Asphalt binder shall be steam-refined paving asphalt viscosity grade AR-4000 as specified in Section
92 Asphalts, of the Standard Specifications."

In the Special Provisions, Section 10-1.28, "CONCRETE PAVEMENT (WITH DOWELED TRANSVERSE
WEAKENED PLANED JOINTS)," the following paragraphs are added at the end of "GENERAL" Subsection:

"Class 2 concrete, as specified in Section 90: Portland Cement Concrete of the Standard specifications
shall be used to construct concrete pavement

Concrete pavement shall be cured by the waterproof membrane method, or curing compound method
using curing compound (1) or (2) as the Contractor may elect.  However when the air temperature exceeds
30°C (86°F) and prevailing winds of 15 km/hr (9.3 MPH) are also present only the waterproof membrane
method shall be used.
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Concrete pavement shall not be placed when the atmospheric temperature is 4°C (39.2°F) or lower.
Concrete shall not be placed when the atmospheric temperature is between 4°C and 10°C unless a written
outline of proposed methods for protecting the concrete from rapid cooling has been submitted by the
Contractor and approved by the Engineer.  Concrete placed when the atmospheric temperature is between
4°C and 15°C shall contain Type II Prestress portland cement. Concrete placed when the atmospheric
temperature is 15°C or higher shall contain Type II Modified, or Type II Prestress portland cement.  Type
II Prestress portland cement is specified in Section 10-1.29 Structure Approach Slabs (Type R) of these
special provisions."

In the Proposal and Contract, the Engineer’s Estimate Items 16, 17, and 33 are revised as attached.

To Proposal and Contract book holders:

Replace pages 3 and 4 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and 4
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure
that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply
with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachments



SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of
Completion," and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special
provisions.

The Contractor shall begin work within 60 calendar days after the contract has been approved by the
Attorney General or the attorney appointed and authorized to represent the Department of Transportation.

The work shall be diligently prosecuted to completion before the expiration of 220 WORKING DAYS
beginning on the date that work begins or beginning on the sixtieth calendar day after approval of the contract,
whichever occurs first.

The Contractor shall pay to the State of California the sum of $ 4,200 per day, for each and every calendar
day's delay in finishing the work in excess of the number of working days prescribed above.

Water shortages may occur during the life of the contract.  Arrangements or commitments obtained by the
Department are not a part of the contract.  It is expressly understood and agreed that the Department assumes no
responsibility to the bidder or Contractor whatsoever in respect to the arrangements made with source.  The
Contractor shall assume all risks in connection with the use of the source and the terms upon which the use shall
be made.  There is no warranty or guaranty, either expressed or implied, to the quantity of water that can be
obtained from the source.  If the Department has compiled "Materials Information", as referred to in "Watering"
of these special provisions, the bidder or Contractor is cautioned to make independent investigations and obtain
the commitments or allocations as the bidder or Contractor deems necessary to verify the quantity of water
available.  The Contractor shall, at the Contractor's expense, make arrangements or obtain commitments or
allocations necessary to provide water for the project.

The time limit specified for the completion of the work contemplated herein is considered insufficient to
permit completion of the work by the Contractor working a normal number of hours per day or week on a single
shift basis.  Should the Contractor fail to maintain the progress of the work in accordance with the "Progress
Schedule" required in these special provisions, additional shifts will be required to the extent necessary to
ensure that the progress conforms to the above mentioned schedule and that the work will be completed within
the time limit specified.

Full compensation for any additional costs occasioned by compliance with the provisions in this section
shall be considered as included in the prices paid for the various contract items of work and no additional
compensation will be allowed therefor.

CONTRACT NO. 08-377804
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5-1.15  AREAS FOR CONTRACTOR'S USE

Attention is directed to the provisions in Section 7-1.19, "Rights in Land and Improvements," of the
Standard Specifications and these special provisions.

The highway right of way shall be used only for purposes that are necessary to perform the required work.
The Contractor shall not occupy the right of way, or allow others to occupy the right of way, for purposes which
are not necessary to perform the required work.

An area is available for the exclusive use of the Contractor.  It is within the existing median between station
1021+53± and station 1023+30±.  Prior to using this site a pre-construction sweep of the area for desert tortoise
shall be conducted as required by Section 5-1.18 Endangered Species Protection of these special provisions.
Prior to using this site the contractor shall also install temporary tortoise fencing, as directed by the Engineer, at
the limits of the area.  Such fencing shall be perpendicular between the north and south roadbeds of Route 40 to
preclude desert tortoises from entering the area.  Such work shall be at the Contractor’s expense.

No equipment maintenance or parking shall be allowed within or near washes where petroleum products or
other pollutants from the equipment may enter such washes. At no time shall any washings or residue leave this
work area.  Desert tortoise awareness training for all employees and litter control measures as required by
Section 5-1.18 Endangered Species Protection of these special provisions shall be implemented.

Use of the Contractor's work areas and other State-owned property shall be at the Contractor's own risk,
and the State shall not be held liable for damage to or loss of materials or equipment located within these areas.

Residence trailers will not be allowed within the highway right of way, except that one trailer will be
allowed for yard security purposes.

The Contractor shall remove equipment, materials, and rubbish from the work areas and other State-owned
property which the Contractor occupies.  The Contractor shall leave the areas in a presentable condition in
conformance with the provisions in Section 4-1.02, "Final Cleaning Up," of the Standard Specifications.

The Contractor shall secure, at the Contractor's own expense, areas required for plant sites, storage of
equipment or materials or for other purposes, if sufficient area is not available to the Contractor within the
contract limits.
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ENGINEER'S ESTIMATE
08-377804

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070018 TIME-RELATED OVERHEAD WDAY 220

2 073033 1200 MM TEMPORARY CULVERT M 150

3 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

4 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

5 018795 TEMPORARY ROCK SLOPE
PROTECTION (1/4T, METHOD B)

M3 48

6
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

7
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

8 120110 FLASHING ARROW SIGN EA 4

9 120120 TYPE III BARRICADE EA 42

10 120151 TEMPORARY TRAFFIC STRIPE
(TAPE)

M 271 000

11 120152 TEMPORARY PAVEMENT MARKING
(TAPE)

M2 190

12 120159 TEMPORARY TRAFFIC STRIPE
(PAINT)

M 194 000

13 120165 CHANNELIZER
(SURFACE MOUNTED)

EA 5580

14 120300 TEMPORARY PAVEMENT MARKER EA 44 900

15 128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 2

16 129000 TEMPORARY RAILING (TYPE K) M 2240

17 129100 TEMPORARY CRASH CUSHION
MODULE

EA 1640

18 129150 TEMPORARY TRAFFIC SCREEN M 1400

19 018796 REMOVE DELINEATOR AND
MARKER

EA 650

20 150662 REMOVE METAL BEAM GUARD
RAILING

M 740
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ENGINEER'S ESTIMATE
08-377804

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150711 REMOVE PAINTED TRAFFIC STRIPE M 112 000

22 150714 REMOVE THERMOPLASTIC TRAFFIC
STRIPE

M 65 000

23 150722 REMOVE PAVEMENT MARKER EA 35 400

24 150771 REMOVE ASPHALT CONCRETE DIKE M 27 000

25 150857 REMOVE ASPHALT CONCRETE
SURFACING

M2 3055

26 150860 REMOVE BASE AND SURFACING M3 5070

27 151572 RECONSTRUCT METAL BEAM
GUARD RAILING

M 21 000

28 152037 RELAY ENTRANCE TAPER AND PIPE
DOWNDRAIN

EA 110

29 152300 RESET OBJECT MARKER EA 54

30 152316 RESET ROADSIDE SIGN (ONE POST) EA 8

31 152317 RESET ROADSIDE SIGN (TWO POST) EA 1

32
(S)

153152 COLD PLANE ASPHALT CONCRETE
PAVEMENT (30 MM MAXIMUM)

M2 5730

33
(S)

153153 COLD PLANE ASPHALT CONCRETE
PAVEMENT (45 MM MAXIMUM)

M2 7120

34
(S)

153154 COLD PLANE ASPHALT CONCRETE
PAVEMENT (60 MM MAXIMUM)

M2 45 300

35
(S)

018797 COLD PLANE ASPHALT CONCRETE
PAVEMENT (198 MM MAXIMUM)

M2 545 000

36 048274 CLEAN BRIDGE SOFFIT M2 65

37 153235 CLEAN BRIDGE DECK M2 4507

38 190101 ROADWAY EXCAVATION M3 43 200

39 190185 SHOULDER BACKING STA 1410

40 198001 IMPORTED BORROW M3 35 300
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